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SECTION 012100 
ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

other Division 
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3. Submit substantiation of a change in scope of work, if any, claimed in Change Orders related to unit 
cost allowances. 

4. Owner reserves the right to establish the quantity of work-in-place by independent quantity survey, 
measure, or count. 

B. Submit claims for increased costs because of a change in scope or nature of the allowance described in the 
Contract Documents, whether for the purchase order amount or Contractor's handling, labor, installation, 
overhead, and profit. 
1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost amount 

unless it is clearly shown that the nature or extent of work has changed from what could have been 


